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Terms of Reference (TOR) for Monitoring and Evaluation 

Specialist (National Consultant) 

 
A. Context of the Assignment  

 

Agriculture in Bangladesh comprises crops, livestock and fisheries. It provides food, feed, fiber 

and fuel to its citizens and animals, and plays a key role in economic development of 

Bangladesh. For achieving the set goal of SDG and turning Bangladesh into a middle income 

country by the 2021, the GDP has to grow by 7.4% per year. To attain the rate and to keep pace 

with the population growth, agriculture must grow at a constant rate of minimum 3-3.5% per 

year. Reaching technologies to the farmers requires technology generation and dissemination 

through the research and extension systems. National Agricultural Research System (NARS) is 

responsible for generating agricultural related technologies and Department of Agriculture 

Extension (DAE), Department of Fisheries (DOF) and Department of Livestock Services (DLS) 

are responsible for extension of generated technology to the farmers. Both research and 

extension have made an impressive contribution to food security in the country. In Bangladesh, 

private investment in research and extension is low. The NGOs, local government and 

community organizations are coming up but very slowly.  

 

Bangladesh agriculture faces many challenges today. Major challenges are to raise productivity 

and profitability, reduce high production costs, increase price of products and resource-use 

efficiency, halt declining and degradation of soil resources and declining of animal and fisheries 

resources, adaptation to climate change vulnerability, providing consumers safe food, yield gap 

minimization, expansion of irrigation facilities & farm mechanization, production & distribution 

of quality seeds/varieties/ breeds/fingerlings, quality production of horticultural crop, 

popularization of good agricultural & IPM practices, weak linkage of farm-produces with 

market,  low investment in agriculture and inadequate credit support to farmers. These 

challenges have stagnated the agricultural productivity and production. Further, nutrition 

outcomes and food safety have not kept pace with the progress achieved with most social and 

economic indicators. Thus, in order to produce more food for an ever increasing population, raw 

materials for agro-industries and higher income for farming communities from the decreasing 

resources (land, water, animal and fisheries), it is necessary to develop existing agricultural 

production system into a more dynamic, market oriented and sustainable commercial sector by 

higher productivity and profitability through efficient natural resources management, irrigation 

expansion, agricultural intensification and diversification, mechanization, value addition and 

effective market linkages. 

 

To that effect, the Government of Bangladesh (GoB) gives top priority to the development of 

agriculture sector through its increased productivity, production, supply chains, value addition 

and market linkages. GoB sought the support of development partners such as the World Bank 

to provide technical and financial support to activities aimed at boosting agricultural production 

through productivity enhancement, and increasing smallholders’ income. In order to improve 

agricultural productivity and farm income, on the request of the Government of Bangladesh, the 

World Bank agreed to support a long term agricultural development program over a period of 

15 years to be implemented in three phases of five years each with the first phase beginning in 

July 2007. IFAD also agreed to co-finance the program with the World Bank. Accordingly, the 

National Agricultural Technology Project (NATP): Phase-I (NATP-1) was designed with the 

development objective of improving the effectiveness of national agricultural technology 

system (including agricultural research, extension and development of supply chains) and 
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increasing agricultural productivity and farm income in Bangladesh. NATP-1 was initiated in 

July 2007 and closed in December 2014. NATP-1 has significant achievements in generating 

technologies, increasing the effectiveness of extension and research systems, development of 

supply chains and broadening linkages between research-extension-farmers across the project 

areas. Based on the experience of NATP-1, the World Bank, jointly with IFAD and USAID, 

decided to provide financial support to GoB for National Agricultural Technology Program- 

Phase II Project (NATP-2). The duration of the project is 01 October 2015 to 30 September 

2021.  

 

B. Project Development Objective : 

Project Development Objective (PDO) of National Agricultural Technology Program-Phase II 

Project (NATP-2) is to increase agricultural productivity of smallholder farms and improve 

smallholder farmers’ access to markets in selected districts. PDO will be achieved through: a) 

strengthening the capacity of research, extension services and farmers to generate, diffuse and 

adopt agricultural technologies aimed at increasing farm productivity and reducing post-harvest 

losses; and b) promoting the sustainability of existing and newly created farmer groups and 

producer organizations by facilitating their stronger participation in commodity value chain, 

market-linkages, and improving their knowledge and skill base. Thus, the PDO will be achieved 

through the generation and release of more productive and locally adapted technologies, 

enhancing availability of quality seeds/breeds/fingerlings/ breeding materials at the small farm 

level and providing relevant production, value addition, food safety and marketing support.  

 

C. Project Components 

NATP-2 project will have the following 5 components: 

Component-1 (Enhancing Agricultural Technology Generation): To be implemented by the 

Project Implementation Unit of Bangladesh Agricultural Research Council (PIU-BARC), 

MOA; 

Component-2 (Supporting Crop Development): To be implemented by the Project 

Implementation Unit of Department of Agricultural Extension (PIU-DAE), MOA; 

Component-3 (Supporting Fisheries Development): To be Implemented by the Project 

Implementation Unit of Department of Fisheries (PIU-DOF), MOFL; 

Component-4 (Supporting Livestock Development): To be implemented by the Project 

Implementation Unit of Department of Livestock Service (PIU-DLS), MOFL;  

Component-5 (Project Management): To be implemented by the Project Management Unit 

(PMU), NATP-2, MOA. 

 

D. Over all objectives of the Assignment: 

The Specialist will monitor project outputs, outcomes and impacts. The project management 

and the World Bank supervision mission will use the M & E findings to guide implementation 

decisions.  

 

The NATP-2 project has a number of activities which necessitates a well-designed and 

carefully articulated results-based M&E system capable of tracking project program outputs, 

outcomes and results. The M & E system will be based on a number of cornerstones: (i) 

continuous monitoring of a number of key quantitative and qualitative indicators (increased 
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productivity and income, livelihood increased, quality food availability enhanced etc.) and (ii) 

active participation of all stakeholders in monitoring and evaluation, including small, marginal 

and women farmers on a participatory approach and (iii) decentralized extension system 

established. 
 

A basic framework for concurrent monitoring and evaluation has been developed during the 

project appraisal consisting of well-defined results framework based on clearly defined goals, 

objective, outcomes, outputs, impacts and activities, with corresponding key performance 

indicators. The comprehensive M&E Framework aims to carry out outcome-based monitoring 

and evaluation system, particularly to monitor the resources invested, the activities 

implemented, and services delivered as well as to evaluate outcomes achieved and long-term 

impact made; and to create a feedback process for results, to promote participation of 

stakeholders and to build capacity for M&E. The framework will be adjusted, as necessary, 

during project implementation period.  
 

E. Scope of the Assignment: 
 

i. Responsible to the Director, PIU-DLS; 

ii. Design result based Monitoring & Evaluation  plan and its implementation; 

iii. Ensure monitoring and evaluation of project activities to be performed  by the field 

offices as per results framework; 

iv. Collection of data on the key  performance indicators and report preparation;  

v. Maintain data base of field activities; 

vi. Work independently and maintain all relevant files and documents; 

vii. Regular monitoring of project input, output/outcome/impact; 

viii. Monitoring of CIG(s) through balanced score card; 

ix. Maintain close link with Monitoring & Evaluation Specialist of PMU and PIUs; 

x. Any other related tasks as assigned by the authority 

 

F. Specialist qualifications and expertise required: 

a.  Academic: 

Minimum Master Degree in agricultural science/economics/statistics or related fields. 

b. Experience:  
 

i. Minimum 15 years work experience in planning and organizing monitoring & 

evaluation programs in government/autonomous/ private/international organization 

ii. Minimum 3 years  work experience in M&E and related activities in donor/IDA funded/  

development projects  

iii. Must have experience in log-frame, output and outcomes indicators and monitoring 

format development and other strategic approach of M&E;   

iv. Should have experience in preparing Terms of Reference for hiring Specialists and 

consultancy services  

v. Well experienced in Database Management and strong analytical skill 

vi. High level of proficiency in written and spoken English and report writing 

vii. Computer literacy skills (MS Word, Excel, SPSS, and other statistical software, & 

Power Point etc.) is essential. 
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G. Reporting and Supervision arrangements: 
 

The Specialist will report to the Director of PIU-DLS, NATP-2 and will be responsible to him 

for all activities. The Specialist will submit progress report to Director, PIU-DLS quarterly 

describing progress of implementation with constraints faced and recommendation for measures 

to be taken to address/overcome them. The Specialist shall submit Draft Final Report to 

Director, PIU-DLS one month before the completion of the assignment. Director, PIU-DLS, if 

required, will provide the Specialist with comments to the draft report and the Specialist shall 

submit the final report within time frame specified by Director, PIU-DLS. 

 

H.  Responsibilities of the contracting party: 

PIU-DLS will provide the following inputs and facilities: 

i)  Office space and other logistic support as per project provision; 

ii)  All available documents, papers and information relevant to the assignment will be 

provided/made accessible to the Specialist; 

 

I. Duration of the assignment: 

Duration of the consultancy services will be 72 man months/up to project period which one is 

earlier. It will be renewed in every year on satisfactory annual performance of the consultant. 

 
 
 

 
 
 
 
 
 
 
 

 
 
 
 


